
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 731 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   134,982.55                                                   ROUTE : 37 
     CALL ORDER   : 731                     CONTRACT ID : T -27660-A                   COUNTIES : ALLEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0023574     PAVEMENT MARKING SYSTEM LLC                                                $        68,693.25  100.0000% 
   2   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $        71,828.98  104.5648% 
   3   04-3076608     UNITED RENTALS HIGHWAY TECH INC                                            $       137,171.75  199.6874% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2  ) 74-2985312          |(   3  ) 04-3076608 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      |UNITED RENTALS HIGHWAY TECH I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT MARKINGS 
                                          |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     400.00000         400.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                3.000  MOS  |     100.00000         300.00|     100.00000         300.00|     300.00000         900.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    1100.00000        1100.00|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 801-06775                       LUMP |    1200.00000        1200.00|    8000.00000        8000.00|   21000.00000       21000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 801-92448               40.000  DAY  |       1.00000          40.00|       4.00000         160.00|      15.00000         600.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0012 808-03002             1250.000  LFT  |       0.31500         393.75|       0.26000         325.00|       0.85000        1062.50 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0013 808-03631           121040.000  LFT  |       0.31500       38127.60|       0.26000       31470.40|       0.41000       49626.40 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0014 808-03632            45480.000  LFT  |       0.31500       14326.20|       0.26000       11824.80|       0.41000       18646.80 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0015 808-04896            12693.000  LFT  |       0.31500        3998.30|       0.26000        3300.18|       0.85000       10789.05 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   134,982.55                                                   ROUTE : 37 
     CALL ORDER   : 731                     CONTRACT ID : T -27660-A                   COUNTIES : ALLEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2   ) 74-2985312         |(   3  ) 04-3076608 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      |UNITED RENTALS HIGHWAY TECH I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 808-06800              800.000  LFT  |       2.30000        1840.00|       8.60000        6880.00|      15.00000       12000.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0017 808-74805              240.000  LFT  |      10.60000        2544.00|       8.60000        2064.00|      15.00000        3600.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0018 808-74807               10.000  EACH |     103.00000        1030.00|     108.00000        1080.00|     325.00000        3250.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0019 808-74808               10.000  EACH |     108.00000        1080.00|     159.00000        1590.00|     325.00000        3250.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0020 808-74809                2.000  EACH |     650.00000        1300.00|     625.00000        1250.00|     350.00000         700.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0021 808-94455              224.000  LFT  |       5.85000        1310.40|       2.15000         481.60|       6.00000        1344.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
     SECTION TOTALS                       |           $        68,693.25|           $        71,828.98|           $       137,171.75 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        68,693.25|           $        71,828.98|           $       137,171.75 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   338,986.00                                                   ROUTE : 24 
     CALL ORDER   : 741                     CONTRACT ID : T -27661-A                   COUNTIES : HUNTINGTON      WABASH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0023574     PAVEMENT MARKING SYSTEM LLC                                                $       191,163.40  100.0000% 
   2   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $       195,238.00  102.1315% 
   3   04-3076608     UNITED RENTALS HIGHWAY TECH INC                                            $       290,141.80  151.7769% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2  ) 74-2985312          |(   3  ) 04-3076608 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      |UNITED RENTALS HIGHWAY TECH I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT MARKINGS 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    9550.00000        9550.00|    5000.00000        5000.00|    8500.00000        8500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 801-06710               90.000  DAY  |       1.00000          90.00|       6.00000         540.00|      22.50000        2025.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0006 801-06775                       LUMP |   62120.00000       62120.00|    8000.00000        8000.00|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0007 801-92448               40.000  DAY  |      78.25000        3130.00|       1.50000          60.00|      25.00000        1000.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0008 808-03002            40030.000  LFT  |       0.20000        8006.00|       0.32000       12809.60|       0.40000       16012.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0009 808-03631           200720.000  LFT  |       0.20000       40144.00|       0.32000       64230.40|       0.42000       84302.40 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0010 808-03632           160120.000  LFT  |       0.29000       46434.80|       0.32000       51238.40|       0.42000       67250.40 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0011 808-06800              312.000  LFT  |       7.40000        2308.80|       7.60000        2371.20|      15.00000        4680.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0012 808-74805              854.000  LFT  |       8.70000        7429.80|       7.60000        6490.40|      15.00000       12810.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   338,986.00                                                   ROUTE : 24 
     CALL ORDER   : 741                     CONTRACT ID : T -27661-A                   COUNTIES : HUNTINGTON      WABASH 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2   ) 74-2985312         |(   3  ) 04-3076608 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      |UNITED RENTALS HIGHWAY TECH I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 808-74807              206.000  EACH |      27.00000        5562.00|      87.00000       17922.00|     130.00000       26780.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0014 808-74808              206.000  EACH |      31.00000        6386.00|     129.00000       26574.00|     130.00000       26780.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
     SECTION TOTALS                       |           $       191,163.40|           $       195,238.00|           $       290,141.80 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       191,163.40|           $       195,238.00|           $       290,141.80 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 745 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   512,642.03                                                   ROUTE : US 231 
     CALL ORDER   : 745                     CONTRACT ID : T -28043-C                   COUNTIES : PUTNAM 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                             $       529,678.47  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(      )                     |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11220.00000       11220.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    2125.50000       21255.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   27478.48000       27478.48|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02272              623.600  LFT  |       5.98000        3729.13|                             | 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0008 202-04089                1.000  EACH |      72.45000          72.45|                             | 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0009 202-74045                4.000  EACH |      45.15000         180.60|                             | 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0010 203-02000              507.700  CYS  |      62.40000       31680.48|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-06932              260.000  LFT  |       7.64000        1986.40|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06936               64.200  TON  |      38.55000        2474.91|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0013 205-06937              520.000  LFT  |       1.72000         894.40|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   512,642.03                                                   ROUTE : US 231 
     CALL ORDER   : 745                     CONTRACT ID : T -28043-C                   COUNTIES : PUTNAM 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 207-08263             3235.900  SYS  |      11.56000       37407.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 301-07448              429.800  TON  |      20.37000        8755.03|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 306-08036             4233.900  SYS  |       3.49000       14776.31|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0017 401-07334              596.600  TON  |      89.70000       53515.02|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0018 401-07403              666.500  TON  |      74.33000       49540.95|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0019 401-07408             1637.400  TON  |      63.75000      104384.25|                             | 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0020 404-05511              659.500  SYS  |       4.57000        3013.92|                             | 
  SEAL COAT, 2                            |                             |                             | 
0021 406-05520                3.500  TON  |     343.20000        1201.20|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 610-07486               96.700  TON  |     102.58000        9919.49|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0023 611-06497                3.000  EACH |     315.00000         945.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0024 611-06497                3.000  EACH |      88.26000         264.78|                             | 
  MAILBOX ASSEMBLY, SINGLE , REMOVE       |                             |                             | 
0025 616-02320              114.300  SYS  |       5.20000         594.36|                             | 
  GEOTEXTILES                             |                             |                             | 
0026 616-06451               17.300  TON  |      42.38000         733.17|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0027 621-06567               13.100  kGAL |       2.10000          27.51|                             | 
  WATER                                   |                             |                             | 
0028 621-06574             3259.600  SYS  |       3.14000       10235.14|                             | 
  SODDING                                 |                             |                             | 
0029 801-06207             4781.000  LFT  |       1.46000        6980.26|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0030 801-06640               14.000  EACH |     157.50000        2205.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06710               30.000  DAY  |      21.00000         630.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0032 801-06775                       LUMP |   37710.24000       37710.24|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   512,642.03                                                   ROUTE : US 231 
     CALL ORDER   : 745                     CONTRACT ID : T -28043-C                   COUNTIES : PUTNAM 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 802-05701               35.000  LFT  |      14.70000         514.50|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0034 802-07058                1.000  EACH |      91.35000          91.35|                             | 
  SIGN, SHEET ASSEMBLY, RELOCATE          |                             |                             | 
0035 802-76025                7.500  SFT  |      18.48000         138.60|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0036 802-76035               25.500  SFT  |      18.27000         465.89|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0037 802-76045               22.500  SFT  |      20.68000         465.30|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0038 802-99045                2.000  EACH |      96.60000         193.20|                             | 
  SIGN REMOUNTING                         |                             |                             | 
0039 805-01815                4.000  EACH |    1974.00000        7896.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0040 805-01842                6.000  EACH |     976.50000        5859.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0041 805-02328              652.000  LFT  |       0.16000         104.32|                             | 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0042 805-06592             1028.000  LFT  |      13.75000       14135.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0043 805-78100                1.000  EACH |    8400.00000        8400.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0044 805-78205                6.000  EACH |     546.00000        3276.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0045 805-78415                4.000  EACH |    1165.50000        4662.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0046 805-78420                3.000  EACH |     263.55000         790.65|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0047 805-78445                1.000  EACH |     489.30000         489.30|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0048 805-78467               45.000  LFT  |       2.30000         103.50|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   512,642.03                                                   ROUTE : US 231 
     CALL ORDER   : 745                     CONTRACT ID : T -28043-C                   COUNTIES : PUTNAM 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2126716          |(       )                    |(      ) 
                                          |WABASH VALLEY ASPHALT CO. LL |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 805-78485              138.000  LFT  |       2.45000         338.10|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0050 805-78490              554.000  LFT  |       2.32000        1285.28|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0051 805-78510             1035.000  LFT  |       1.26000        1304.10|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0052 805-78785                4.000  EACH |     777.00000        3108.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0053 805-78795              218.000  LFT  |       9.77000        2129.86|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0054 805-78925                1.000  EACH |    1197.00000        1197.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0055 805-81032                4.000  EACH |    2940.00000       11760.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0056 805-92504                2.000  EACH |     218.40000         436.80|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0057 808-06703              220.000  LFT  |      10.50000        2310.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0058 808-06713             2266.000  LFT  |       0.63000        1427.58|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0059 808-06714             4935.000  LFT  |       0.63000        3109.05|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0060 808-06716             2645.000  LFT  |       0.53000        1401.85|                             | 
  LINE, REMOVE                            |                             |                             | 
0061 808-75297               77.000  LFT  |      36.75000        2829.75|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0062 808-75320                2.000  EACH |     222.60000         445.20|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0063 808-75325                1.000  EACH |     320.25000         320.25|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0064 808-75996               34.000  EACH |      59.89000        2036.26|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0065 808-75998               66.000  EACH |      43.05000        2841.30|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       529,678.47|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       529,678.47|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 751 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   711,972.00                                                   ROUTE : US 30 
     CALL ORDER   : 751                     CONTRACT ID : T -28088-A                   COUNTIES : ALLEN           WHITLEY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0023574     PAVEMENT MARKING SYSTEM LLC                                                $       190,519.80  100.0000% 
   2   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $       231,477.10  121.4977% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2  ) 74-2985312          |(      ) 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT MARKINGS 
                                          |                             |                             | 
0002 105-07039                3.000  MOS  |     100.00000         300.00|    1000.00000        3000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                3.000  MOS  |     100.00000         300.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |    9400.00000        9400.00|    4000.00000        4000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 801-06710               90.000  DAY  |       1.00000          90.00|       6.00000         540.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0011 801-06775                       LUMP |   28250.00000       28250.00|    9000.00000        9000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 801-92448               40.000  DAY  |      63.50000        2540.00|       1.50000          60.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0014 808-03631           297350.000  LFT  |       0.14000       41629.00|       0.29000       86231.50| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0015 808-03632           254900.000  LFT  |       0.14000       35686.00|       0.29000       73921.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 751 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   711,972.00                                                   ROUTE : US 30 
     CALL ORDER   : 751                     CONTRACT ID : T -28088-A                   COUNTIES : ALLEN           WHITLEY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2   ) 74-2985312         |(      ) 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 808-05534             4340.000  LFT  |       1.55000        6727.00|       0.58000        2517.20| 
  LINE, EPOXY, SOLID, WHITE, 8 IN. GORE   |                             |                             | 
0017 808-07591              920.000  LFT  |      11.65000       10718.00|      11.80000       10856.00| 
  LINE, EPOXY, SOLID, WHITE, 24 IN. GORE  |                             |                             | 
0018 808-74805             1888.000  LFT  |      15.60000       29452.80|      11.80000       22278.40| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0019 808-74807               58.000  EACH |     189.00000       10962.00|      95.00000        5510.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0020 808-74808               58.000  EACH |     193.00000       11194.00|     140.00000        8120.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0021 808-97643             1440.000  LFT  |       2.20000        3168.00|       3.50000        5040.00| 
  BUZZ STRIPS                             |                             |                             | 
     SECTION TOTALS                       |           $       190,519.80|           $       231,477.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       190,519.80|           $       231,477.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 761 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   133,484.20                                                   ROUTE : 930 
     CALL ORDER   : 761                     CONTRACT ID : T -28089-A                   COUNTIES : ALLEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/14/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   32-0023574     PAVEMENT MARKING SYSTEM LLC                                                $        58,870.51  100.0000% 
   2   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $        94,929.10  161.2507% 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2  ) 74-2985312          |(      ) 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT MARKINGS 
                                          |                             |                             | 
0002 105-08520                1.000  EACH |     100.00000         100.00|     100.00000         100.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0003 105-08521                3.000  MOS  |     100.00000         300.00|     100.00000         300.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0004 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0005 110-01001                       LUMP |    2700.00000        2700.00|    6500.00000        6500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 801-06710               14.000  DAY  |      16.25000         227.50|      17.00000         238.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0007 801-06775                       LUMP |    2750.00000        2750.00|    8500.00000        8500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 801-92448               56.000  DAY  |       1.00000          56.00|       1.50000          84.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0009 808-01468              180.000  LFT  |       9.55000        1719.00|       4.85000         873.00| 
  LINE, EPOXY, DOTTED, WHITE, 5 IN. 2 FT. |                             |                             | 
  LINE, 4 FT. GAP                         |                             |                             | 
0010 808-03002            27540.000  LFT  |       0.27500        7573.50|       0.43000       11842.20| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0011 808-03631            74145.000  LFT  |       0.27500       20389.88|       0.43000       31882.35| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0012 808-03632            74685.000  LFT  |       0.27500       20538.38|       0.43000       32114.55| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0013 808-04896             1710.000  LFT  |       0.27500         470.25|       0.43000         735.30| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 761 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   133,484.20                                                   ROUTE : 930 
     CALL ORDER   : 761                     CONTRACT ID : T -28089-A                   COUNTIES : ALLEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 32-0023574          |(   2   ) 74-2985312         |(      ) 
                                          |PAVEMENT MARKING SYSTEM LLC  |NES TRAFFIC SAFETY L.P.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 808-05534             2045.000  LFT  |       1.00000        2045.00|       0.86000        1758.70| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
     SECTION TOTALS                       |           $        58,870.51|           $        94,929.10|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        58,870.51|           $        94,929.10|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 765 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   394,457.35                                                   ROUTE : 231 
     CALL ORDER   : 765                     CONTRACT ID : T -28340-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   74-2851603     QUANTA SERVICES, INC.                                                      $       395,675.02  100.0000% 
   2   35-0821499     DREW, JAMES H. CORPORATION                                                 $       411,364.33  103.9652% 
   3   35-1262778     MIDWESTERN ELECTRIC                                                        $       426,588.30  107.8128% 
 
==================================================================================================================================== 
                                          |(   1  ) 74-2851603          |(   2  ) 35-0821499          |(   3  ) 35-1262778 
                                          |QUANTA SERVICES, INC.        |DREW, JAMES H. CORPORATION   |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-06899                1.000  EACH |     180.00000         180.00|     400.00000         400.00|    2500.00000        2500.00 
  RADIO                                   |                             |                             | 
0002 105-07038                5.000  MOS  |    1200.00000        6000.00|    2085.11000       10425.55|    2100.00000       10500.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                1.000  EACH |     180.00000         180.00|     400.00000         400.00|     350.00000         350.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                5.000  MOS  |     100.00000         500.00|      50.00000         250.00|     110.00000         550.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08523                5.000  MOS  |      60.00000         300.00|      40.00000         200.00|     150.00000         750.00 
  RADIO SERVICE                           |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 110-01001                       LUMP |   19000.00000       19000.00|   12564.05000       12564.05|   44976.00000       44976.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 202-02278              130.000  LFT  |      18.00000        2340.00|      21.70000        2821.00|      42.00000        5460.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-52710               14.800  SYS  |      40.00000         592.00|      47.12000         697.38|      70.00000        1036.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0010 202-78515                       LUMP |    8500.00000        8500.00|   13563.86000       13563.86|    8755.00000        8755.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0011 604-07900               16.000  SYS  |     180.00000        2880.00|     198.40000        3174.40|     556.00000        8896.00 
  CURB RAMP, CONCRETE, F                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 765 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   394,457.35                                                   ROUTE : 231 
     CALL ORDER   : 765                     CONTRACT ID : T -28340-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 74-2851603          |(   2   ) 35-0821499         |(   3  ) 35-1262778 
                                          |QUANTA SERVICES, INC.        |DREW, JAMES H. CORPORATION   |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 605-02493               29.400  SYS  |     150.00000        4410.00|     162.44000        4775.74|     245.00000        7203.00 
  CURB ISLAND, CONCRETE                   |                             |                             | 
0013 605-06120              132.000  LFT  |      38.00000        5016.00|      22.32000        2946.24|      35.00000        4620.00 
  CURB, CONCRETE                          |                             |                             | 
0014 621-06570               25.500  CYS  |      25.00000         637.50|      37.20000         948.60|      40.00000        1020.00 
  TOP SOIL                                |                             |                             | 
0015 621-06574              183.000  SYS  |      18.00000        3294.00|      20.27000        3709.41|      20.00000        3660.00 
  SODDING                                 |                             |                             | 
0016 801-06640               45.000  EACH |     150.00000        6750.00|     110.36000        4966.20|     195.00000        8775.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0017 801-06710               25.000  DAY  |      30.00000         750.00|      15.00000         375.00|      50.00000        1250.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0018 801-06775                       LUMP |    7500.00000        7500.00|   10323.52000       10323.52|    7300.00000        7300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 802-03126               12.000  EACH |     280.00000        3360.00|     883.63000       10603.56|      96.00000        1152.00 
  OVERHEAD SIGN, RELOCATE                 |                             |                             | 
0020 802-76025               24.000  SFT  |      14.50000         348.00|      31.41000         753.84|      18.00000         432.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0021 802-76035              178.600  SFT  |      15.20000        2714.72|      29.30000        5232.98|      22.00000        3929.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0022 802-76045               20.000  SFT  |      21.00000         420.00|      35.14000         702.80|      29.00000         580.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0023 802-91122                1.000  EACH |      75.00000          75.00|     481.22000         481.22|     110.00000         110.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0024 805-01479                3.000  EACH |     600.00000        1800.00|    1132.76000        3398.28|     820.00000        2460.00 
  CONTROLLER CABINET FOUNDATION, P1,      |                             |                             | 
  MODIFIED                                |                             |                             | 
0025 805-01815                8.000  EACH |    2500.00000       20000.00|    2375.52000       19004.16|    2344.00000       18752.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0026 805-01820                8.000  EACH |     550.00000        4400.00|     802.76000        6422.08|     765.00000        6120.00 
  SIGNAL STRAIN POLE, STEEL, INSTALL      |                             |                             | 
0027 805-01842               13.000  EACH |     880.00000       11440.00|     883.63000       11487.19|     860.00000       11180.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0028 805-02152               24.000  EACH |     650.00000       15600.00|     413.23000        9917.52|     550.00000       13200.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 765 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   394,457.35                                                   ROUTE : 231 
     CALL ORDER   : 765                     CONTRACT ID : T -28340-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 74-2851603          |(   2   ) 35-0821499         |(   3  ) 35-1262778 
                                          |QUANTA SERVICES, INC.        |DREW, JAMES H. CORPORATION   |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0029 805-06592             2140.000  LFT  |      18.00000       38520.00|      19.07000       40809.80|      18.00000       38520.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0030 805-06834                4.000  EACH |   11200.00000       44800.00|   10274.65000       41098.60|    9352.00000       37408.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0031 805-78109                1.000  EACH |   12800.00000       12800.00|   10418.75000       10418.75|   12680.00000       12680.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0032 805-78205               34.000  EACH |     720.00000       24480.00|     645.59000       21950.06|     645.00000       21930.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0033 805-78215                5.000  EACH |     720.00000        3600.00|     642.29000        3211.45|     648.00000        3240.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0034 805-78230                4.000  EACH |     950.00000        3800.00|     898.95000        3595.80|    1203.00000        4812.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0035 805-78370               24.000  EACH |     150.00000        3600.00|     222.65000        5343.60|     625.00000       15000.00 
  PEDESTRIAN PUSH BUTTON WITH SIGN        |                             |                             | 
0036 805-78415               13.000  EACH |    1800.00000       23400.00|    1930.44000       25095.72|    1655.00000       21515.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0037 805-78420               11.000  EACH |     280.00000        3080.00|     212.20000        2334.20|     270.00000        2970.00 
  DISCONNECT HANGER                       |                             |                             | 
0038 805-78445                2.000  EACH |     650.00000        1300.00|    8213.63000       16427.26|     620.00000        1240.00 
  SIGNAL SERVICE                          |                             |                             | 
0039 805-78445                1.000  EACH |     650.00000         650.00|     773.63000         773.63|     688.00000         688.00 
  SIGNAL SERVICE , METERED; US 52 & SR 38 |                             |                             | 
0040 805-78467              415.000  LFT  |       1.90000         788.50|       2.07000         859.05|       2.65000        1099.75 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0041 805-78470             7710.000  LFT  |       0.40000        3084.00|       0.72000        5551.20|       0.55000        4240.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0042 805-78480             1765.000  LFT  |       1.50000        2647.50|       1.09000        1923.85|       1.30000        2294.50 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0043 805-78485             3860.000  LFT  |       1.70000        6562.00|       1.30000        5018.00|       1.45000        5597.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0044 805-78490             2590.000  LFT  |       1.90000        4921.00|       1.48000        3833.20|       1.62000        4195.80 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0045 805-78510             4930.000  LFT  |       1.50000        7395.00|       0.97000        4782.10|       0.82000        4042.60 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 765 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   394,457.35                                                   ROUTE : 231 
     CALL ORDER   : 765                     CONTRACT ID : T -28340-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 74-2851603          |(   2   ) 35-0821499         |(   3  ) 35-1262778 
                                          |QUANTA SERVICES, INC.        |DREW, JAMES H. CORPORATION   |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0046 805-78785               20.000  EACH |     550.00000       11000.00|     978.76000       19575.20|     633.00000       12660.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0047 805-78795             3090.000  LFT  |      10.00000       30900.00|      12.62000       38995.80|       8.35000       25801.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0048 805-78925                1.000  EACH |     550.00000         550.00|    1132.76000        1132.76|     850.00000         850.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0049 805-92504               15.000  EACH |     250.00000        3750.00|     231.64000        3474.60|     362.00000        5430.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0050 808-05866               88.800  SYS  |      28.00000        2486.40|      16.12000        1431.46|      20.00000        1776.00 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0051 808-06368             1875.000  LFT  |       3.50000        6562.50|       0.43000         806.25|       1.25000        2343.75 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0052 808-06711             1200.000  LFT  |       1.00000        1200.00|       0.22000         264.00|       0.40000         480.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN. , 10  |                             |                             | 
  FT LINE, 30 FT GAP                      |                             |                             | 
0053 808-06713             3400.000  LFT  |       0.60000        2040.00|       0.22000         748.00|       0.40000        1360.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0054 808-06714             4340.000  LFT  |       0.50000        2170.00|       0.22000         954.80|       0.40000        1736.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0055 808-06716             7340.000  LFT  |       1.00000        7340.00|       0.21000        1541.40|       0.56000        4110.40 
  LINE, REMOVE                            |                             |                             | 
0056 808-75297              589.000  LFT  |       7.30000        4299.70|       4.96000        2921.44|       6.80000        4005.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0057 808-75300             1362.000  LFT  |       2.10000        2860.20|       1.24000        1688.88|       2.55000        3473.10 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0058 808-75320               31.000  EACH |     100.00000        3100.00|      74.40000        2306.40|     100.00000        3100.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0059 808-75325               16.000  EACH |     120.00000        1920.00|     106.64000        1706.24|     132.00000        2112.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0060 808-98796              225.000  LFT  |       4.80000        1080.00|       1.09000         245.25|       1.60000         360.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP , 2 FT LINE, |                             |                             | 
  8 FT GAP                                |                             |                             | 
     SECTION TOTALS                       |           $       395,675.02|           $       411,364.33|           $       426,588.30 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       395,675.02|           $       411,364.33|           $       426,588.30 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 771 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    30,617.00                                                   ROUTE : 
     CALL ORDER   : 771                     CONTRACT ID : T -28374-A                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/13/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473618     THREE RIVERS BARRICADE & EQUIP. CO., INC.                                  $        28,683.20  100.0000% 
   2   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $        42,225.00  147.2116% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1473618          |(   2  ) 74-2985312          |(      ) 
                                          |THREE RIVERS BARRICADE & EQU |NES TRAFFIC SAFETY L.P.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PAVEMENT MARKINGS 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    1000.00000        1000.00|    5000.00000        5000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 801-06775                       LUMP |     360.00000         360.00|    5000.00000        5000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0005 801-92448              312.000  DAY  |       0.10000          31.20|       4.00000        1248.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0006 808-75140               65.000  EACH |     370.00000       24050.00|     375.00000       24375.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  RXR                                     |                             |                             | 
0007 808-75340               12.000  EACH |     270.00000        3240.00|     550.00000        6600.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
     SECTION TOTALS                       |           $        28,683.20|           $        42,225.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        28,683.20|           $        42,225.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 781 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    85,716.41                                                   ROUTE : 31 
     CALL ORDER   : 781                     CONTRACT ID : T -28382-A                   COUNTIES : FULTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 05/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $        54,961.57  100.0000% 
   2   35-1416052     LIGHTS & SIGNALS, INC.                                                     $        59,834.56  108.8662% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $        64,714.82  117.7456% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-1416052          |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    2700.00000        2700.00|    3000.00000        3000.00|    3200.00000        3200.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-74040               10.000  EACH |     240.00000        2400.00|     170.00000        1700.00|     155.00000        1550.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0005 202-74045                2.000  EACH |      50.00000         100.00|      25.00000          50.00|      25.00000          50.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0006 801-06640               10.000  EACH |      90.00000         900.00|     140.00000        1400.00|     175.80000        1758.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0007 801-06775                       LUMP |     100.00000         100.00|    2000.00000        2000.00|    1600.00000        1600.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 802-07057             1633.000  SFT  |      16.00000       26128.00|      15.00000       24495.00|      15.80000       25801.40 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0009 802-07137                2.000  EACH |     235.00000         470.00|     400.00000         800.00|     319.00000         638.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION,VIII TYPE VIII               |                             |                             | 
0010 802-07151               18.000  EACH |     235.00000        4230.00|     400.00000        7200.00|     315.00000        5670.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0011 802-07153                4.000  EACH |     280.00000        1120.00|     400.00000        1600.00|     390.00000        1560.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XI                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 781 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    85,716.41                                                   ROUTE : 31 
     CALL ORDER   : 781                     CONTRACT ID : T -28382-A                   COUNTIES : FULTON 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-1416052         |(   3  ) 74-2851603 
                                          |MICHIANA CONTRACTING INC     |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 802-07154                4.000  EACH |     330.00000        1320.00|     400.00000        1600.00|     450.00000        1800.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, XII                         |                             |                             | 
0013 802-76035               36.000  SFT  |      10.00000         360.00|      13.00000         468.00|      14.50000         522.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS 0.100 IN.   |                             |                             | 
0014 802-76095             7759.780  LBS  |       1.95000       15131.57|       2.00000       15519.56|       2.65000       20563.42 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
     SECTION TOTALS                       |           $        54,961.57|           $        59,834.56|           $        64,714.82 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        54,961.57|           $        59,834.56|           $        64,714.82 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 785 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   225,260.62                                                   ROUTE : SR 46 
     CALL ORDER   : 785                     CONTRACT ID : T -28425-B                   COUNTIES : RIPLEY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1710202     SIGNAL CONSTRUCTION, INC.                                                  $       220,980.00  100.0000% 
   2   35-0821499     DREW, JAMES H. CORPORATION                                                 $       238,075.62  107.7363% 
   3   74-2851603     QUANTA SERVICES, INC.                                                      $       238,299.45  107.8376% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2  ) 35-0821499          |(   3  ) 74-2851603 
                                          |SIGNAL CONSTRUCTION, INC.    |DREW, JAMES H. CORPORATION   |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNAL PROJECT 
                                          |                             |                             | 
0001 105-07038                6.000  MOS  |     850.00000        5100.00|     800.00000        4800.00|    2500.00000       15000.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   11000.00000       11000.00|    9014.19000        9014.19|   11000.00000       11000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02236              500.000  SYS  |       7.50000        3750.00|       8.05000        4025.00|       7.35000        3675.00 
  SURFACE, REMOVE                         |                             |                             | 
0007 202-02241               70.000  LFT  |      12.00000         840.00|      23.00000        1610.00|      26.25000        1837.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0008 202-02278              370.000  LFT  |       6.50000        2405.00|       6.90000        2553.00|       6.30000        2331.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0009 202-93615               45.000  SYS  |      18.00000         810.00|      19.55000         879.75|      17.85000         803.25 
  CONCRETE, REMOVE                        |                             |                             | 
0010 202-94810                1.000  EACH |     475.00000         475.00|     517.50000         517.50|     475.00000         475.00 
  CURB TURNOUT, REMOVE                    |                             |                             | 
0011 203-02070              150.000  CYS  |      30.00000        4500.00|      31.05000        4657.50|      28.35000        4252.50 
  BORROW                                  |                             |                             | 
0012 306-08038             1800.000  SYS  |       7.50000       13500.00|       8.05000       14490.00|       8.00000       14400.00 
  MILLING, ASPHALT, 4 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   225,260.62                                                   ROUTE : SR 46 
     CALL ORDER   : 785                     CONTRACT ID : T -28425-B                   COUNTIES : RIPLEY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-0821499         |(   3  ) 74-2851603 
                                          |SIGNAL CONSTRUCTION, INC.    |DREW, JAMES H. CORPORATION   |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 402-07433              150.000  TON  |     105.00000       15750.00|     115.00000       17250.00|     115.00000       17250.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07438              250.000  TON  |      90.00000       22500.00|      97.75000       24437.50|      95.00000       23750.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0015 406-05520                1.000  TON  |     450.00000         450.00|     483.00000         483.00|     441.00000         441.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 605-02042                1.000  EACH |    1000.00000        1000.00|    1035.00000        1035.00|     945.00000         945.00 
  CURB AND GUTTER TURNOUT, CONCRETE       |                             |                             | 
0017 605-06150              500.000  LFT  |      25.50000       12750.00|      27.60000       13800.00|      25.20000       12600.00 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0018 605-06160               30.000  LFT  |      27.50000         825.00|      29.90000         897.00|      27.30000         819.00 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0019 607-06365               30.000  LFT  |     100.00000        3000.00|     103.50000        3105.00|      95.00000        2850.00 
  PAVED SIDE DITCH, G                     |                             |                             | 
0020 621-06574              500.000  SYS  |       6.00000        3000.00|       7.53000        3765.00|       6.90000        3450.00 
  SODDING                                 |                             |                             | 
0021 801-06640               12.000  EACH |     155.00000        1860.00|     201.25000        2415.00|     220.00000        2640.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   26000.00000       26000.00|   24194.59000       24194.59|   18000.00000       18000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 801-09133                2.000  EACH |    4400.00000        8800.00|    4025.00000        8050.00|    4300.00000        8600.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0024 802-05701               39.000  LFT  |      15.00000         585.00|      22.40000         873.60|      11.05000         430.95 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0025 802-76025                7.500  SFT  |      45.00000         337.50|      16.86000         126.45|      20.10000         150.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0026 802-76030               72.000  SFT  |      33.00000        2376.00|      17.18000        1236.96|      20.75000        1494.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.100  IN. THICKNESS                    |                             |                             | 
0027 805-01815                4.000  EACH |    1750.00000        7000.00|    2609.19000       10436.76|    2080.00000        8320.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0028 805-01842                7.000  EACH |     750.00000        5250.00|     948.35000        6638.45|    1025.00000        7175.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0029 805-01879                1.000  EACH |     650.00000         650.00|     854.20000         854.20|     825.00000         825.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0030 805-06592             1100.000  LFT  |      15.00000       16500.00|      20.59000       22649.00|      18.25000       20075.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   225,260.62                                                   ROUTE : SR 46 
     CALL ORDER   : 785                     CONTRACT ID : T -28425-B                   COUNTIES : RIPLEY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-0821499         |(   3  ) 74-2851603 
                                          |SIGNAL CONSTRUCTION, INC.    |DREW, JAMES H. CORPORATION   |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 805-06834                1.000  EACH |   13500.00000       13500.00|    9188.41000        9188.41|   10000.00000       10000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0032 805-78205                8.000  EACH |     450.00000        3600.00|     602.84000        4822.72|     600.00000        4800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0033 805-78230                2.000  EACH |    1000.00000        2000.00|     996.26000        1992.52|    1100.00000        2200.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0034 805-78415                3.000  EACH |    1450.00000        4350.00|    2136.92000        6410.76|    2200.00000        6600.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0035 805-78420                5.000  EACH |     220.00000        1100.00|     189.28000         946.40|     280.00000        1400.00 
  DISCONNECT HANGER                       |                             |                             | 
0036 805-78467               50.000  LFT  |       3.00000         150.00|       2.17000         108.50|       2.75000         137.50 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0037 805-78470             1800.000  LFT  |       0.25000         450.00|       0.90000        1620.00|       0.15000         270.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0038 805-78485              200.000  LFT  |       1.50000         300.00|       1.40000         280.00|       2.30000         460.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0039 805-78490             1000.000  LFT  |       1.75000        1750.00|       1.58000        1580.00|       2.40000        2400.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0040 805-78510             2700.000  LFT  |       1.25000        3375.00|       1.07000        2889.00|       2.15000        5805.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0041 805-78785                5.000  EACH |     650.00000        3250.00|    1106.59000        5532.95|     775.00000        3875.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0042 805-78795              600.000  LFT  |       7.00000        4200.00|      10.52000        6312.00|      11.50000        6900.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0043 805-78925                1.000  EACH |     600.00000         600.00|    1249.59000        1249.59|     825.00000         825.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0044 805-79020                       LUMP |    5800.00000        5800.00|    2758.78000        2758.78|    3000.00000        3000.00 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0045 805-92504                4.000  EACH |     245.00000         980.00|     213.86000         855.44|     230.00000         920.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0046 808-06701              450.000  LFT  |       0.55000         247.50|       0.92000         414.00|       0.84000         378.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-06716               85.000  LFT  |       2.20000         187.00|       2.76000         234.60|       2.50000         212.50 
  LINE, REMOVE 24 inch                    |                             |                             | 
0048 808-06716             2410.000  LFT  |       0.40000         964.00|       0.46000        1108.60|       0.45000        1084.50 
  LINE, REMOVE 4 inch                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 785 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   225,260.62                                                   ROUTE : SR 46 
     CALL ORDER   : 785                     CONTRACT ID : T -28425-B                   COUNTIES : RIPLEY 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1710202          |(   2   ) 35-0821499         |(   3  ) 74-2851603 
                                          |SIGNAL CONSTRUCTION, INC.    |DREW, JAMES H. CORPORATION   |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 808-75205              200.000  LFT  |       0.55000         110.00|       0.92000         184.00|       0.85000         170.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0050 808-75245             1760.000  LFT  |       0.50000         880.00|       0.92000        1619.20|       0.85000        1496.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0051 808-75290               90.000  LFT  |       5.50000         495.00|       5.58000         502.20|       5.10000         459.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                             |                             | 
0052 808-75297              200.000  LFT  |       5.50000        1100.00|       5.58000        1116.00|       5.10000        1020.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0053 808-75320                2.000  EACH |     210.00000         420.00|     517.50000        1035.00|      84.00000         168.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0054 808-75325                1.000  EACH |     155.00000         155.00|     517.50000         517.50|     126.00000         126.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       220,980.00|           $       238,075.62|           $       238,299.45 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       220,980.00|           $       238,075.62|           $       238,299.45 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 791 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   223,545.99                                                   ROUTE : SR 3 and SR 930 
     CALL ORDER   : 791                     CONTRACT ID : T -28543-A                   COUNTIES : ALLEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/28/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1416052     LIGHTS & SIGNALS, INC.                                                     $       140,630.25  100.0000% 
   2   74-2851603     QUANTA SERVICES, INC.                                                      $       212,833.03  151.3423% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2  ) 74-2851603          |(      ) 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW SIGNAL INSTALLATION 
                                          |                             |                             | 
0001 105-07038                3.000  MOS  |    1000.00000        3000.00|     800.00000        2400.00| 
  FIELD OFFICE, A                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |    3000.00000        3000.00|   10000.00000       10000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-74045                7.000  EACH |      20.00000         140.00|      25.00000         175.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0006 202-78515                       LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0007 801-06640               24.000  EACH |     140.00000        3360.00|     150.00000        3600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0008 801-06775                       LUMP |    1300.00000        1300.00|    5000.00000        5000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0009 802-05701               13.000  LFT  |      14.00000         182.00|      12.00000         156.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0010 802-05702               62.000  LFT  |      12.00000         744.00|      10.00000         620.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0011 802-07060                2.000  EACH |     100.00000         200.00|     150.00000         300.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 791 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   223,545.99                                                   ROUTE : SR 3 and SR 930 
     CALL ORDER   : 791                     CONTRACT ID : T -28543-A                   COUNTIES : ALLEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 74-2851603         |(      ) 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 802-76025               36.250  SFT  |      10.00000         362.50|      14.50000         525.63| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0013 802-76035               78.500  SFT  |      12.00000         942.00|      15.00000        1177.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0014 802-76045               27.000  SFT  |      13.00000         351.00|      25.00000         675.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0015 805-01815                6.000  EACH |    1200.00000        7200.00|    1850.00000       11100.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0016 805-01842               18.000  EACH |     600.00000       10800.00|     820.00000       14760.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0017 805-02087                       LUMP |     700.00000         700.00|     500.00000         500.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0018 805-02262                       LUMP |    2000.00000        2000.00|   11250.00000       11250.00| 
  FLASHER INSTALLATION , TEMPORARY        |                             |                             | 
0019 805-02328             2000.000  LFT  |       0.25000         500.00|       1.00000        2000.00| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0020 805-02373             2000.000  LFT  |       3.45000        6900.00|       2.60000        5200.00| 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0021 805-06592             2535.000  LFT  |       9.00000       22815.00|      18.00000       45630.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0022 805-78100                1.000  EACH |    8200.00000        8200.00|   11800.00000       11800.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0023 805-78109                1.000  EACH |    8200.00000        8200.00|   12650.00000       12650.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0024 805-78205               17.000  EACH |     470.00000        7990.00|     700.00000       11900.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0025 805-78215                4.000  EACH |     450.00000        1800.00|     750.00000        3000.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0026 805-78415                8.000  EACH |    1300.00000       10400.00|    1400.00000       11200.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 791 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   223,545.99                                                   ROUTE : SR 3 and SR 930 
     CALL ORDER   : 791                     CONTRACT ID : T -28543-A                   COUNTIES : ALLEN 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 74-2851603         |(      ) 
                                          |LIGHTS & SIGNALS, INC.       |QUANTA SERVICES, INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0027 805-78420                8.000  EACH |     180.00000        1440.00|     280.00000        2240.00| 
  DISCONNECT HANGER                       |                             |                             | 
0028 805-78445                2.000  EACH |     475.00000         950.00|     450.00000         900.00| 
  SIGNAL SERVICE                          |                             |                             | 
0029 805-78467               95.000  LFT  |       1.60000         152.00|       1.90000         180.50| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0030 805-78470             4715.000  LFT  |       0.25000        1178.75|       1.00000        4715.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0031 805-78485              750.000  LFT  |       1.10000         825.00|       1.00000         750.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0032 805-78490             1390.000  LFT  |       1.20000        1668.00|       1.30000        1807.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0033 805-78510             5430.000  LFT  |       0.80000        4344.00|       1.30000        7059.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0034 805-78785               13.000  EACH |     475.00000        6175.00|     550.00000        7150.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0035 805-78795             1472.000  LFT  |       8.00000       11776.00|       8.20000       12070.40| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0036 805-78925                2.000  EACH |     560.00000        1120.00|     550.00000        1100.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0037 805-79020                       LUMP |    4000.00000        4000.00|    1500.00000        1500.00| 
  TRAFFIC SIGNAL INSTALLATION             |                             |                             | 
0038 805-92504                9.000  EACH |     280.00000        2520.00|     400.00000        3600.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0039 808-06703             1040.000  LFT  |       0.70000         728.00|       0.80000         832.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0040 808-06716              800.000  LFT  |       1.00000         800.00|       1.10000         880.00| 
  LINE, REMOVE                            |                             |                             | 
0041 808-75297              165.000  LFT  |       5.00000         825.00|       5.20000         858.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0042 808-75320                3.000  EACH |      75.00000         225.00|      80.00000         240.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0043 808-75325                3.000  EACH |     105.00000         315.00|     110.00000         330.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $       140,630.25|           $       212,833.03|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       140,630.25|           $       212,833.03|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 08/11/06 
                                                                                                                   PAGE : 811 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   293,278.30                                                   ROUTE : 
     CALL ORDER   : 811                     CONTRACT ID : T -28810-A                   COUNTIES : VARIOUS 
     LETTING DATE : 07/19/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   20-4272652     REFLECTIVE IMAGE, LLC                                                      $       213,999.00  100.0000% 
   2   31-0989223     TRAFFIC SPECIALISTS, INC.                                                  $       238,511.04  111.4543% 
   3   35-1983873     M A S MARKERS, INC.                                                        $       247,894.93  115.8393% 
 
==================================================================================================================================== 
                                          |(   1  ) 20-4272652          |(   2  ) 31-0989223          |(   3  ) 35-1983873 
                                          |REFLECTIVE IMAGE, LLC        |TRAFFIC SPECIALISTS, INC.    |M A S MARKERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RAISED PAVEMENT MARKERS, REFURBISHED 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |      55.30000          55.30|     100.00000         100.00|     100.00000         100.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |      45.00000         270.00|      75.00000         450.00|      75.00000         450.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    5000.00000        5000.00|    4500.00000        4500.00|   11160.00000       11160.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 801-06775                       LUMP |    5000.00000        5000.00|    9000.00000        9000.00|   27490.13000       27490.13 
  MAINTAINING TRAFFIC                     |                             |                             | 
0008 808-75994            59578.000  EACH |       3.15000      187670.70|       3.18000      189458.04|       3.10000      184691.80 
  PRISMATIC REFLECTOR                     |                             |                             | 
0009 808-75998             1000.000  EACH |      16.00000       16000.00|      35.00000       35000.00|      24.00000       24000.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       213,999.00|           $       238,511.04|           $       247,894.93 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       213,999.00|           $       238,511.04|           $       247,894.93 
==================================================================================================================================== 
 


